
USBTA EDC GRANT COST BREAKDOWN

SF-424C FORMAT

6-Oct-20

COST CLASSIFICATION

a.      Total Cost b.    Costs Not Allowable 

for Participation

c.  Total Allowable Costs 

(Columns a-b)

1. ADMINISTRATIVE AND LEGAL EXPENSES $0 $0 $0

2. LAND STRUCTURES, R.O.W., APPRAISALS, ETC $0 $0 $0

3. RELOCATION EXPENSES AND PAYMENTS $0 $0 $0

4. ARCHITECTURAL AND ENGINEERING FEES $186,997 $0 $186,997

5. OTHER ARCHITECTURAL AND ENGINEERING FEES $0 $0 $0

6. PROJECT INSPECTION FEES $3,500 $0 $3,500

7. SITE WORK $288,397 $0 $288,397

8. DEMOLITION AND REMOVAL $108,160 $0 $108,160

9. CONSTRUCTION $5,058,756 $0 $5,058,756

10. EQUIPMENT $0 $0 $0

11. MISCELLANEOUS $0 $0 $0

12. SUBTOTAL (sum of Lines 1 - 11) $5,645,810 $0 $5,645,810

13. CONTINGENCIES $98,835 $0 $98,835

14. SUBTOTAL $5,744,645 $0 $5,744,645

15. PROJECT (PROGRAM) INCOME $0 $0 $0

16. TOTAL PROJECT COSTS (subtract #15 from #14) $5,744,645 $0 $5,744,645

17. FEDERAL ASSISTANCE REQUESTED

ENTER ELIGIBLE COSTS 

FROM LINE 16c, 

MULTIPLY X 70% 70% $4,021,251

FEDERAL  FUNDING


