USBTA EDC GRANT COST BREAKDOWN
SF-424C FORMAT

6-Oct-20

COST CLASSIFICATION

a. Total Cost b. Costs Not Allowable
for Participation

c. Total Allow
(Columns a-b)

able Costs

1. ADMINISTRATIVE AND LEGAL EXPENSES $0 $0 $0
2. LAND STRUCTURES, R.0.W., APPRAISALS, ETC S0 S0 S0
3. RELOCATION EXPENSES AND PAYMENTS $0 $0 $0
4. ARCHITECTURAL AND ENGINEERING FEES $186,997 S0 $186,997
5. OTHER ARCHITECTURAL AND ENGINEERING FEES $0 $0 $0
6. PROJECT INSPECTION FEES $3,500 S0 $3,500
7. SITE WORK $288,397 $0 $288,397
8. DEMOLITION AND REMOVAL $108,160 S0 $108,160
9. CONSTRUCTION $5,058,756 $0 $5,058,756
10. EQUIPMENT S0 S0 S0
11. MISCELLANEOUS S0 S0 S0
12. SUBTOTAL (sum of Lines 1 - 11) $5,645,810 S0 $5,645,810
13. CONTINGENCIES $98,835 S0 598,835
14. SUBTOTAL $5,744,645 S0 $5,744,645
15. PROJECT (PROGRAM) INCOME S0 S0 S0
16. TOTAL PROJECT COSTS (subtract #15 from #14) $5,744,645 S0 $5,744,645

FEDERAL FUNDING

ENTER ELIGIBLE COSTS
17. FEDERAL ASSISTANCE REQUESTED FROM LINE 16c,

MULTIPLY X 70% 70% $4,021,251




